
 

CITY OF PANAMA CITY BEACH 
September 28, 2021 

ADDENDUM NO. 1  

PCB22-04 ITB 
SCADA SYSTEM INTEGRATION 

QUESTIONS 
 

1. In Section III, 4 Implementation Schedule, Paragraph C & D; 
Based on our experience, and the fact you are consolidating 5 separate Wonderware 
applications to one new VTSCADA application the 21 days to complete all the programming 
conversions, develop databases, graphic displays, reports.... ; then complete all integration in 
15 business days, this is not a realistic timeline. 
 
We respectfully request paragraph C & D  each time be extended to 30 - 45 days. 
 

A. The timeframe to complete is extended to 30 days. 
 
 

2. Are additional pages allowed to be included with the Bidder’s Qualification Form?  
A. Yes 

 
3. Is the expectation that this project’s system integration will only take three weeks? 

A. See #1 above. 
 

4. Are there scoring criteria that will include qualifications and experience? If so, please share.  
A. No, this is not a qualifications-based selection.   

 


