

Bid Opening,
Lift Station 21 Improvements
May 13, 2020 11 A.M

Copy of Bid Tab
attached

The Bid Opening for the Lift Station 21 Improvements project began at 11:00 A.M. Mr. Mark Shaeffer was present along with people representing the bidders.

The four (4) bid packages were opened and the bid results announced as follows:

Marshall Brothers The executed Drug-Free Workplace, Public Entity Crimes Stmt, Bid Bond, Trench Safety Act and Addendums 1 & 2 were included in the Bid package.	Base Bid \$289,410.00 Add Alt 1 \$20,100.00 Add Alt 2 \$22,100.00
--	--

Royal American The executed Drug-Free Workplace, Public Entity Crimes Stmt, Bid Bond, Trench Safety Act and Addendums 1 & 2 were included in the Bid package.	Base Bid \$304,062.00 Add Alt 1 \$15,563.00 Add Alt 2 \$15,563.00
---	--

L&K Contracting The executed Drug-Free Workplace, Public Entity Crimes Stmt, Bid Bond, Trench Safety Act and Addendums 1 & 2 were included in the Bid package.	Base Bid \$372,010.00 Add Alt 1 \$21,195.00 Add Alt 2 \$17,000.00
--	--

Gulf Coast Utility Contractors The executed Drug-Free Workplace, Public Entity Crimes Stmt, Bid Bond, Trench Safety Act and Addendums 1 & 2 were included in the Bid package.	Base Bid \$374,010.00 Add Alt 1 \$17,500.00 Add Alt 2 \$12,500.00
---	--

Mr. Shaeffer said the information would be reviewed and a recommendation made to the City Council. The bidders were thanked for their interest.

With nothing further, the meeting was closed at 11:08 A.M.


Mark Shaeffer, Utility Engr


Jo Smith, Interim City Clerk

LIFT STATION 21 IMPROVEMENTS
 CITY OF PANAMA CITY BEACH
 BID DATE: MAY 13, 2020

Certified by: Mark E. Shaeffer
 Mark E. Shaeffer, P.E.
5/18/2020
 Date

BIDDER	BASE BID	ADD ALTERNATE BID 1	ADD ALTERNATE BID 2
Marshall Brothers Construction & Engineering Inc.	\$289,410.00	\$20,100.00	\$22,100.00
Royal American Construction Co., Inc.	\$304,062.00	\$15,563.00	\$15,563.00
L&K Contracting Co., Inc.	\$372,010.00	\$21,195.00	\$17,000.00
Gulf Coast Utility Contractors, LLC.	\$374,010.00	\$17,500.00	\$12,500.00