

Bid Opening,
Nautilus Lift Station 7
Replacement Project
March 4, 2015, 10:00 A.M.

Bid Sheet
Attached

The Bid Opening for the Nautilus Lift Station 7 Replacement Project began at 10:00 A.M. Mr. Al Shortt and Mr. Mark Shaeffer were present along with people representing the bidders in the audience.

Mr. Shortt opened the bid packages and announced the bid results as follows:

Marshall Brothers Construction & Engr

***Base Bid: \$2,235,780.00**
Alternate 1: \$2,281,880.00
Alternate 2: \$2,265,780.00
Alternate 3: \$2,245,680.00
Alternate 4: \$2,256,150.00
Alternate 5: \$2,292,240.00

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms. *A notation of \$25,000 deduction of Base Bid was noted on the envelope.

Royal American

****Base Bid: \$2,769,635.00**
Alternate 1: \$2,652,635.00
Alternate 2: \$2,622,635.00
Alternate 3: \$2,622,635.00
Alternate 4: \$2,618,635.00
Alternate 5: \$2,642,635.00

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms. **A loose paper deduction \$147,000 from the Base Bid was included in the envelope.

Morgan Contracting

Base Bid: \$3,152,000.00
Alternate 1: \$3,192,000.00
Alternate 2: \$3,152,000.00
Alternate 3: \$3,127,500.00
Alternate 4: \$3,147,000.00
Alternate 5: \$3,183,000.00

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms.

GCUC,LLC

Base Bid: \$2,663,760.00
Alternate 1: \$2,698,760.00
Alternate 2: \$2,663,760.00
Alternate 3: \$2,638,760.00
Alternate 4: \$2,656,260.00
Alternate 5: \$2,688,760.00

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms.

J&P Construction Co, Inc.

Base Bid: \$2,423,610.00
Alternate 1: \$2,463,610.00
Alternate 2: \$2,423,610.00
Alternate 3: \$2,398,610.00
Alternate 4: \$2,414,610.00
Alternate 5: \$2,453,610.00

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms.

Talcon Group,LLC

Base Bid: \$2,429,760.00
Alternate 1: \$2,464,760.00
Alternate 2: \$2,429,760.00
Alternate 3: \$2,419,760.00
Alternate 4: \$2,420,760.00
Alternate 5: \$2,452,760.00

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms.

I-C Contractors, Inc

Base Bid: \$2,813,983.68
Alternate 1: \$2,842,783.68
Alternate 2: \$2,813,983.68
Alternate 3: \$2,834,259.68
Alternate 4: \$2,804,983.68
Alternate 5: \$2,833,278.68

Included in the package were: Bid Bond, Addendums 1,2,and 3, and the executed Public Entity Crimes Statement, Drug-Free Workplace and Trench Safety Act forms.

Mr. Shortt said the bids would be reviewed and a recommendation made to the City Council. He thanked the representatives in the audience.

With nothing further, the meeting was closed at 10:16 A.M.

Minutes prepared by Jo Smith, Executive Assistant to the Mayor and City Manager.

READ AND APPROVED this 11th of July, 2016.



Jo Smith



City of Panama City Beach
Nautilus Lift Station No. 7 Replacement Program

BID TABULATION
BDI Project No. 23249.01

Certified by: Mark Shaeffer 3/5/2015
Mark Shaeffer, P.E. Date

BIDDER	BASE BID	Add Alternate Bid 1 (Add/Deduct)	Add Alternate Bid 2 (Deduct)	Add Alternate Bid 3 (Add/Deduct)	Add Alternate Bid 4 (Deduct)	Add Alternate Bid 5 (Add/Deduct)
Marshall Brothers Construction & Engineering, Inc. ¹	\$ 2,235,780.00	\$ 2,281,880.00	\$ 2,265,780.00	\$ 2,245,680.00	\$ 2,256,150.00	\$ 2,292,240.00
J&P Construction Co., Inc.	\$ 2,423,610.00	\$ 2,463,610.00	\$ 2,423,610.00	\$ 2,398,610.00	\$ 2,414,610.00	\$ 2,453,610.00
Talcon Group, LLC	\$ 2,429,760.00	\$ 2,464,760.00	\$ 2,429,760.00	\$ 2,419,760.00	\$ 2,420,760.00	\$ 2,452,760.00
Royal American Construction Co., Inc. ²	\$ 2,622,635.00	\$ 2,652,635.00	\$ 2,622,635.00	\$ 2,622,635.00	\$ 2,618,635.00	\$ 2,642,635.00
Gulf Coast Utility Contractors, LLC	\$ 2,663,760.00	\$ 2,698,760.00	\$ 2,663,760.00	\$ 2,638,760.00	\$ 2,656,260.00	\$ 2,688,760.00
I-C Contractors, Inc.	\$ 2,813,983.68	\$ 2,842,783.68	\$ 2,813,983.68	\$ 2,834,259.68	\$ 2,804,983.68	\$ 2,833,278.68
Morgan Contracting	\$ 3,152,000.00	\$ 3,192,000.00	\$ 3,152,000.00	\$ 3,127,500.00	\$ 3,147,000.00	\$ 3,183,000.00

Notes

¹Marshall Brothers Construction & Engineering - original base bid \$2,265,780.00 less \$25,000 deduction noted on bid envelope and corrected testing allowance from \$10,000 to \$5,000.

²Royal American - original base bid \$2,769,635.00 less \$147,000 deduction indicated in letter enclosed with bid.